

CINEMEDIA INSTALLATION NOTES:

- EQUIPMENT AND WIRING TO BE FURNISHED & INSTALLED AS INDICATED ON THE MATRIX
- OF RESPONSIBILITY AND AS NOTED BELOW.

 2. ENTIRE INSTALLATION SHALL MEET THE REQUIREMENTS OF ANSI CAT 5 INSTALLATION. ALL CABLE RUNS SHALL BE DIRECT AS POSSIBLE WITH NO SPLICES.
- 3. CONTRACTORS SHALL PROVIDE ALL DATA OUTLETS, CONNECTORS, DEVICES, ETC.
- 4. CONTRACTOR SHALL PUNCH DOWN AT PATCH PANEL & ALL CONNECTORS.

 5. CONTRACTOR SHALL LABEL EACH CABLE AND END TERMINATION.

 6. CONTRACTOR SHALL LABEL EACH CABLE AND END TERMINATION.
- 6. CONTRACTOR SHALL TEST, AND CERTIFY INSTALLATION, AND SUBMIT TEST REPORT UPON COMPLETION.
- 7. THE CINEMEDIA DATA RACK WILL BE FURNISHED BY THE OWNER. THE CONTRACTOR WILL SET IN PLACE AND INSTALL POWER RECEPTACLES. THE CONTRACTOR WILL LEAVE 7' OF SLACK AT ALL LOW VOLTAGE CABLES FOR TERMINATIONS BY OTHERS.


GENERAL NOTES

- 1. REFER TO ARCHITECTURAL PLANS FOR EXACT LOCATIONS
 AND DIMENSIONS OF EQUIPMENT.

 4. COORDINATE THE LOCATION OF CINEMEDIA EQUIPMENT AND DEVICES WITH THE ELECTRICAL AND
- 2. REFER TO OTHER ELECTRICAL SHEETS AND SPECIAL SYSTEMS
- SHEETS FOR ADDITIONAL SCHEDULES AND DETAILS.

 5. REFER TO CINEMEDIA RISER DIAGRAM
- 3. ALL JUNCTION BOXES SHALL BE SURFACE MOUNTED ON DEMISING WALLS BETWEEN AUDITORIUMS.
- LOW VOLTAGE CONTRACTORS.

 REFER TO CINEMEDIA RISER DIAGRAM
 FOR ADDITIONAL INFORMATION.





800 Jackson | Suite 500 | Dallas, TX 75202 260 Peachtree Street | Suite 500 | Atlanta, GA 30303

ARCHITECT
5G Studio Collaborative, LLC..
800 Jackson St., Suite 500
Dallas, TX 75202
Rick Walker - 214.670.0050

STRUCTURAL ENGINEER
L.A. Fuess Partners Engineers
3333 Lee Parkway, Suite 300
Dallas, TX 75219
Jett Truly - 214.871.7010

MEP ENGINEER
EnviroDesign, Inc.
900 Ranch Rd 620 So., Suite C101-301
Austin, TX 78738
Sam Patton - 512.693.9015
I exas PE Firm Number F-584/



DRAWINGS & SPECIFICATIONS ARE THE PROPERTY OF ENVIRODESIGN. COPIES OF THE DRAWINGS & SPECIFICATIONS RETAINED BY THE CLIENT MAY BE UTILIZED ONLY FOR HIS USE & FOR OCCUPYING THE PROJECT FOR WHICH THEY WERE PREPARED, & NOT FOR THE CONSTRUCTION OF ANY OTHER P R O J E C T .

REV	DATE	ISSUE
	5/12/17	PERMIT ISSUE
	5/24/17	ISSUE FOR BID

CINERGY AMARILLO

UPPER LEVEL FLOOR PLAN
CINEMEDIA

2016-151 PROJECT NUMBER E9.1